



**Republic of the Philippines**  
**Department of Education**  
**Region VII – CENTRAL VISAYAS**  
**SCHOOLS DIVISION OF BOHOL**

**BID BULLETIN**  
**NO. 12023-02-02-01**  
February 16, 2023

This Bid Bulletin is issued to modify the bidding documents for the **Procurement of Projects under CY 2022 Quick Response Fund (Batch 2)**, which was posted on February 15, 2023 in the PhilGEPS, agency website, and in a conspicuous place reserved for this purpose in the premises of this Procuring Entity. This shall form an integral part of the bidding documents, to wit:

1. The Approved Budget for the Contract (ABC) for **Lot No. 10 (Pilar CES)** is modified from Four Million Nine Hundred Thirty Three Thousand Fourteen and 86/100 Pesos (P4,933,014.86) to **Four Million Nine Hundred Thirty Three Thousand Fourteen and 06/100 Pesos (P4,933,014.06)**.
2. Due to the modification of ABC for Lot No. 10, the total ABC of the whole project will be modified from Forty Five Million Two Hundred Forty Four Thousand Three Hundred Sixty Three and 91/100 Pesos (P45,244,363.91) to **Forty Five Million Two Hundred Forty Four Thousand Three Hundred Sixty Three and 11/100 Pesos (P45,244,363.11)** as detailed below.

Lot No.	Name of School	Municipality	Project / Scope of Work	Approved Budget for the Contract per School	Approved Budget for the Contract per Lot
1	Antequera CES	Antequera	PROPOSED REPAIR AND REHABILITATION OF VARIOUS SCHOOL BUILDINGS -6 CLASSROOMS	1,412,793.43	1,625,404.77
	Causwagan ES	Catigbian	PROPOSED REPAIR AND REHABILITATION OF VARIOUS SCHOOL BUILDINGS -2 CLASSROOMS	212,611.34	
2	Bien Unido CES	Bien Unido	PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -30 CLASSROOMS	8,892,337.27	8,892,337.27
3	Bien Unido CES	Bien Unido	PROPOSED CONSTRUCTION OF ONE STOREY ONE CLASSROOM	2,500,000.00	2,500,000.00
4	Clarin CES	Clarin	REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -17 CLASSROOMS	4,446,904.51	4,446,904.51



0050 Lino Chatto Drive Barangay Cogon, Tagbilaran City, Bohol  
Tel Nos.: (038) 412-4938; (038) 411-2544 (038) 501-7550  
Telefax: (038) 501-7550 email add: deped.bohol@deped.gov.ph

Behold...  
**BOHOL**



**Republic of the Philippines**  
**Department of Education**  
**Region VII – CENTRAL VISAYAS**  
**SCHOOLS DIVISION OF BOHOL**

Lot No.	Name of School	Municipality	Project / Scope of Work	Approved Budget for the Contract	Price of Bidding Documents
5	Dagohoy CES	Dagohoy	PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -18 CLASSROOMS	7,385,372.54	7,385,372.54
6	Dagohoy CES	Dagohoy	PROPOSED CONSTRUCTION OF 1 STOREY 2 CLASSROOMS	5,000,000.00	5,000,000.00
7	Inabanga NCIS	Inabanga	PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -13 CLASSROOMS	3,501,389.75	3,501,389.75
8	San Isidro CES	San Isidro	PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -9 CLASSROOMS	3,191,281.81	3,191,281.81
9	Anda CES	Anda	PROPOSED REPAIR AND REHABILITATION OF VARIOUS BUILDINGS - 3CLASSROOMS	336,249.80	2,786,249.80
	Mabini CES	Mabini	PROPOSED REPAIR & REHABILITATION OF VARIOUS BUILDINGS - 7CLASSROOMS	2,450,000.00	
10	Pilar CES	Pilar	PROPOSED REPAIR AND REHABILITATION OF VARIOUS BUILDINGS - 18CLASSROOMS	4,933,014.06	4,933,014.06
11	Batuan CES	Batuan	PROPOSED REPAIR AND REHABILITATION OF VARIOUS BUILDINGS - 4CLASSROOMS	982,408.60	982,408.60
<b>TOTAL APPROVED BUDGET FOR THE CONTRACT</b>					<b>45,244,363.11</b>

3. The bid security shall be in the form of a **Bid Securing Declaration**, or any of the following forms and amounts:

Due to the modification of ABC for Lot No. 10, the amount of not less than 2% of ABC if bid security is in **cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit** is also updated as follows;

Lot No.	Total Approved Budget for the Contract	Updated Bid Security (2% of ABC)
10	4,933,014.06	98,660.28





Republic of the Philippines  
Department of Education  
Region VII – CENTRAL VISAYAS  
SCHOOLS DIVISION OF BOHOL

---

Due to the modification of ABC for Lot No. 10, the amount of not less than 5% of ABC if bid security is in **Surety Bond** is also updated as follows.

Lot No.	Total Approved Budget for the Contract	Updated Bid Security (5% of ABC)
10	4,933,014.06	246,650.70

For guidance and information of all concerned.

Very truly yours,

  
DANILO G. GUDELOS AO EdD  
BAC Chairperson

